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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A013
	2. TITLE OF ITEM
DMS Security Analysis


	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

OT-DMSG-001
	5. CONTRACT REFERENCE

	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ASREQ
	12. DATE OF FIRST SUBMISSION
1 Jun 96
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
See Blk 16
	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Blk 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

RESERVE

:


	

	17. PRICE GROUP
	
	18. ESTIMATED TOTAL PRICE
	
	15. TOTAL (
	

	G. PREPARED BY

Patricia F. Meadows, GS-11
	H. DATE

18 Jun 99
	I. APPROVED BY

Thomas A. Emerson, GS-14
	J. DATE

18 Jun 99
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A014
	2. TITLE OF ITEM
DMS Functional, Security

& Performance Test Plan/Report
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

OT-DMSG-002
	5. CONTRACT REFERENCE
SOW Para C.3.3.6.1


	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ONE/R
	12. DATE OF FIRST SUBMISSION
See Block 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE

	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Block 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

Blocks 12 and 13:

  Draft delivery due 20 Dec 95.

  Government review and comment within 20 WD of receipt.

  Final delivery with incorporated government comments due within

  20 WD of receipt.

  Revisions due within 20 WD of government request.

Block 14:

Submittal to HQ SSG/DIGQP 1 set 3.5 inch, HD DOS-compatible diskettes using the current version of Microsoft Office Suite.
Submit to DISA/D24 1 hardcopy only.

	HQ SSG/DIGQP  See Block 16

DISA/D24     See Block 16

DISA/JEEBA   1/0
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	18. ESTIMATED TOTAL PRICE
	
	15. TOTAL (
	

	G. PREPARED BY

Patricia F. Meadows, GS-11
	H. DATE

18 Jun 99
	I. APPROVED BY

Thomas A. Emerson, GS-14
	J. DATE

18 Jun 99
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT

A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A015
	2. TITLE OF ITEM
Technical Report - Study/

Services 
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

DI-MISC-80508/T
	5. CONTRACT REFERENCE
Sow Para C.3.1.2, C3.1.7, 3.5, 3.6.1, 3.10  


	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ASREQ
	12. DATE OF FIRST SUBMISSION
See Block 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
  N/A
	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Block 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

Block 4:

 Contractor's format acceptable as approved

  by CO.

Blocks 12, 13:

     Delivery dates will be determined by individual task order/delivery order and by CO letter for CLIN 1.

     Government comments due back to contractor will be determined by individual task order/delivery order and by CO letter for CLIN 1.

     Subsequent delivery, with incorporated Government comments, will be determined as required by individual task order/delivery order and by CO letter for CLIN 1.

Block 14: Submittal and media to HQ SSG/DIGQP 1 set of 3.5 inch, HD, DOS-compatible diskettes using the current version of Microsoft Office Suite.   Submit to DISA/D24, DISA/JEEBA and requester as determined by CO letter for CLIN 1 or individual task order/delivery order for CLIN 4 -1 hardcopy only.


	HQ SSG/DIGQP See Block 16
DISA/D24      See Block 16

DISA/JEEBA    See Block 16

REQUESTER    See Block 16

DCMC           Lt Only
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A016
	2. TITLE OF ITEM
DMS User Implementation

Plan
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

OT-DMSG-005
	5. CONTRACT REFERENCE
SOW Para C.3.5.3, C.3.6.1

	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
   See Block 16
	12. DATE OF FIRST SUBMISSION
See Block 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
See Block 16
	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Block 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

Block 10:  As specified in the individual task order/delivery order

Blocks 11,12 and 13:

Delivery dates will be determined by individual task order/delivery order.

Government comments due back to contractor will be determined by individual task order/delivery order.

Subsequent delivery, with incorporated Government comments, will be determined as required by individual task order/delivery order.

Block 14:

 Submittal to HQ SSG/DIGQP 1 set of 3.5 inch, HD, DOS-compatible diskettes using the current version of Microsoft Office Suite.  Submit to REQUESTER as determined by task order/delivery order 1 hardcopy only.


	HQ SSG/DIGQP See Block 16

REQUESTER  See Block 16
DCMC  Lt Only
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	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A017
	2. TITLE OF ITEM
DMS Technical Support

Activity Report
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

OT-DMSG-006
	5. CONTRACT REFERENCE

	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
QRTLY
	12. DATE OF FIRST SUBMISSION
See Blk 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
See Blk 16
	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Blk 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

RESERVE
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	18. ESTIMATED TOTAL PRICE
	
	15. TOTAL (
	

	G. PREPARED BY

Patricia F. Meadows, GS-11
	H. DATE
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Thomas A. Emerson, GS-14
	J. DATE
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	Form Approved

OMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A018
	2. TITLE OF ITEM
Data Accession List/Internal

Data
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

DI-A-3027A
	5. CONTRACT REFERENCE
SOW Para C.3.1.2


	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ASREQ
	12. DATE OF FIRST SUBMISSION
ASREQ
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
N/A
	13. DATE OF SUBSEQUENT
13. SUBMISSION

ASREQ
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

Block 12, 13:

Delivery dates will be determined by CO letter.

Block 14:

Submittal to HQ SSG/DIGQP, 1 hardcopy and 1 set of 3.5 inch, HD, DOS-compatible diskettes using the current version of Microsoft Office Suite.  Submit to DISA/D24 1 hardcopy only.


	HQ SSG/DIGQP  See Block 16

DISA/D24    See Block 16

DCMC         Lt Only
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A019
	2. TITLE OF ITEM
Contractor's Configuration

Management Plan (CCMP)
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

DI-CMAN-80858A/T
	5. CONTRACT REFERENCE

	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ONE/R
	12. DATE OF FIRST SUBMISSION
See Blk 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE

	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Blk 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

DELETE
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	18. ESTIMATED TOTAL PRICE
	
	15. TOTAL (
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Patricia F. Meadows, GS-11
	H. DATE
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	Form Approved
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
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0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A020
	2. TITLE OF ITEM
DMS Configuration Hardware &Software Maintenance File
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

OT-DMSG-007A
	5. CONTRACT REFERENCE
SOW Para C.3.1.5


	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
MNTHLY
	12. DATE OF FIRST SUBMISSION
See Blk 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
End of Each Month
	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Blk 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

Blocks 10:  Files due at the end of each month.

Block 12: First delta report due within 10 WD following the first month of the modification updated fire delivery for Task Order 8051.

Block 13: Subsequent submission will be delivered within 10 WD after the end of each month. .

Block 14:

Submittal to DISA/D3121 by electronic media in Coma Deliminate ASCII file
	HQ SSG/DIGQP           Lt Only

DISA/D24                         Lt Only

DISA/D3                           Lt Only

DISA/D3121                 See Block 16

DCMC                              Lt Only
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1.  ITEM NO.

A021
	2. TITLE OF  ITEM
Advance Change Study Notice

(ACSN)
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

DI-CMAN-81246
	5. CONTRACT REFERENCE

	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ASREQ
	12. DATE OF FIRST SUBMISSION
See Blk 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
See Blk 16
	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Blk 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

DELETE
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	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER

Miscellaneous



	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal System

	1. ITEM NO.

A022
	2. TITLE OF ITEM
Engineering Change Proposal

(ECP)
	3. SUBTITLE


	4. AUTHORITY (Acquisition Document No.)

DI-CMAN-80639A/T
	5. CONTRACT REFERENCE

	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ASREQ
	12. DATE OF FIRST SUBMISSION
See Blk 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
See Blk 16
	13. DATE OF SUBSEQUENT
13. SUBMISSION

See Blk 16
	a. ADDRESSEE
	Draft
	Final

(Reg)
	Final

(Repro)

	16. REMARKS

DELETE
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	A. CONTRACT LINE ITEM NO.
0008AG
	B. EXHIBIT
A
	C. CATEGORY:
	TDP
	
	TM
	
	OTHER
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	D. SYSTEM/ITEM
DMS
	E. CONTRACT/PR NO.
F01620-95-D-0001
	F. CONTRACTOR
Lockheed Martin Federal Systems

	1. ITEM NO.

A023
	2. TITLE OF ITEM
DMS-G Contract Change Proposal

/Task Order Change Proposal
	3. SUBTITLE
(CCP/TCP)



	4. AUTHORITY (Acquisition Document No.)

OT-DMSG-008
	5. CONTRACT REFERENCE

	6. REQUIRING OFFICE

HQ SSG/DIGQP

	7. DD 250 REQ

LT
	9. DIST STATEMENT

9. REQUIRED
	10. FREQUENCY
ASREQ
	12. DATE OF FIRST SUBMISSION
See Blk 16
	14. DISTRIBUTION
b. COPIES 



	8. APP CODE


	F
	11. AS OF DATE
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13. SUBMISSION
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(Reg)
	Final

(Repro)
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	2. TITLE

DMS Security Analysis
	1. IDENTIFICATION NUMBER  OT-DMSG-001

	3. DESCRIPTION/PURPOSE  This document provides a vehicle for recording the minimum technical and non-technical requirements for AISs or networks processing information, and for recommending and analyzing appropriate safeguards to fulfill the security requirements.  This document should be used by all DOD Services and Agencies, other Government and non-Government agencies, and allied nations who have components that are in the Component Approval Process (CAP) and that intend to use DMS.

	4. APPROVAL DATE (YYMMDD) 
940304
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

 HQ SSG/SID
	6a. DTIC REQUIRED
	6b. GIDEP REQUIRED

	7. APPLICATION/INTERRELATIONSHIP

7.1  This Data Item Description contains the format and content preparation instructions for the DMS Security Analysis generated by the specific and discrete task requirement as delineated in the Contract.

7.2  This DID is for one-time use for solicitation F01620-95-D-0001.

	8. APPROVAL LIMITATION Limited to solicitation F01620-95-D-0001
	9a. APPLICABLE FORMS
	9b. AMSC NUMBER

	10. PREPARATION INSTRUCTIONS

10.1  Reference Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be specified in the contract.

10.2  Format.  Format in accordance with the DMS Security Analysis.

10.3  Content.  Content in accordance with the DMS Security Analysis.



	11. DISTRIBUTION STATEMENT

DISTRIBUTION STATEMENT A:  Approved for public release; distribution is unlimited.
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	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions,  searching  existing  data sources, gathering and maintaining the data needed,  and completing and reviewing the collection of information.   Send comments regarding this burden estimate or any  other aspect of this collection of information,  including suggestions  for reducing burden to Washington Headquarters Services,  Directorate for Information  Operations and Reports,  1215  Jefferson Davis Highway,  Suite 1204,  Arlington , Va. 22202-4302, and to the  Office of Management and Budget,  Paperwork Reduction Project (0704-0188), Washington, DC 20503.

	2. TITLE   DMS Functional, Security &

    Performance Test Plan/Report  
	1. IDENTIFICATION NUMBER  OT-DMSG-002

	3. DESCRIPTION/PURPOSE

The completed documents are the primary source of information to the DMS Designated Approving Authorities (DAAs) of the component security requirements, the safeguards employed to satisfy the security requirements, and the confirmation (through testing) of the existence and functionality of the safeguards identified.

	4. APPROVAL DATE   (YYMMDD) 

940304
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

 HQ SSG/SID
	6a. DTIC REQUIRED
	6b. GIDEP REQUIRED 

	7. APPLICATION/INTERRELATIONSHIP

7.1  This Data Item Description contains the format and content preparation instructions for the DMS Functional, Security & Performance Test Plan/Report generated by the specific and discrete task requirement as delineated in the Contract.

7.2  This DID is for one-time use for solicitation F01620-95-D-0001.

	8. APPROVAL LIMITATION Limited to solicitation F01620-95-D-0001
	9a. APPLICABLE FORMS
	9b. AMSC NUMBER

	10. PREPARATION INSTRUCTIONS

10.1  Reference Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

10.2  Format.  Format in accordance with DMS Security Test and Evaluation (ST&E) Plan/Report and the Draft DMS Functional and Security Testing, Vol I, General Administrative Requirements. 

10.3  Content.  The plan/report shall contain the following:

10.3.1  The DMS Functional, Security, and Performance (FSP) Test Plan will be a consolidated plan which integrates DMS Security Test and Evaluation Plan/Report, Part 1 and the Draft DMS Functional and Security Testing, Vol I, General Administrative Requirements into a single comprehensive DMS FSP Test Plan as organized below. Common requirements of Parts 1 and 2 will be
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OT-DMSG-002

Block 10, Preparation Instructions (Continued)

addressed in Volume I of the Test Plan or in appropriate Volume/Annex introductory narrative.

     Volume I - General, including an overall schedule

     Volume II - Mail Handling System Products/Components

            Annex A - X,400 MTA

            Annex B - X,400 UA

            Annex C - X,400 MS

            Annex D - X,400 MLA

            Annex E - X,400 MFG

            Annex F - X,400 PUA

     Volume III - Directory Products/Components

            Annex A - X,500 ADUA

            Annex B - X,500 DUA

            Annex C - X,500 DSA

     Volume IV - Management Products/Components

            Annex A - Management Work Station

     Each Annex will contain the following Appendices:

            Appendix 1 - Conformance and Interoperability Testing

                         Referral

            Appendix 2 - Security Testing

            Appendix 3 - Functional Testing

            Appendix 4 - Performance Testing

            Appendix 5 - Offered Advanced Functionality Testing

                         (if Applicable)

10.3.2  FSP testing proposals outlined in each of the above required test plan volumes/annexes shall include contractor recommended testing requirements / procedures for each delivered DMS component in both standalone / laboratory and integrated operational environments.  The DMS Beta Test Topology outlined in the DMS Beta Test Implementation SOW shall be as the basis for all Contractor proposed operational testing.

10.3.3  In each Annex, Appendix 1 will contain, as a minimum, a copy of the appropriate US- or DMS Protocol Implementation Conformance Statement(s) (PICS) and Protocol Extra Information for Testing (PIXIT) or other DOD-unique(e.g.DCS CAT 1)documentation and the date of successful completion of conformance and interoperability testing.  Appendices 2 through 5 will contain, as a minimum, a requirements-to-test matrix, list or map and Contractor-developed product/component specific test cases/procedures using the format guidance provided in DMS Security Test and Evaluation Plan/Report, Part 1.  As applicable, Appendix 3 in Volume II will include a Message Processor Questionnaire using the format guidance provided in DMS Security Test and Evaluation Plan/Report, Part 2.  Both the matrix, list, or map items and the test cases/procedures will be traceable to the Government test criteria or offered functionality.  DMS products/components are to be considered GENSER for security testing purposes.

10.3.4  In the progression of testing, test cases/procedures used to evaluate a specific compliance at an early stage will, generally, not be repeated at a later stage (e.g., the evaluation of the self-test requirement in Security, may (by reference) also fulfill the Functional evaluation).
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Block 10, Preparation Instructions (Continued)

10.3.5  Security Survey items described in DMS Security Test and Evaluation Plan/Report, Part 1, will be conducted by the Government and need not be included in this data item.

10.3.6  As appropriate, the Test Plan will indicate the applicable National Voluntary Laboratory Accreditation Program (NVLAP) laboratory as the US-GOSIP testing activity; Joint Interoperability Test Center (JITC), Ft Huachuca, AZ as the DMS Conformance and Interoperability testing activity; and JITC Washington Operations, Cheltenham, MD as the DMS FSP testing activity.
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	2. TITLE

DMS  Procurement Status Report
	1. IDENTIFICATION NUMBER  OT-DMSG-003

	3. DESCRIPTION/PURPOSE The DMS Procurement Status Report is a document covering the overall procurement status of accomplished ordering and contracting services during the reporting period.  The primary purpose is to provide a detailed order report for each open delivery order and a summary of all open delivery orders.  It also includes any contracting activities that have taken place during the reporting period.

	4. APPROVAL DATE (YYMMDD)    940304       
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)  HQ SSG/SID
	6a. DTIC REQUIRED
	6b. GIDEP REQUIRED

	7. APPLICATION/INTERRELATIONSHIP

7.1  This Data Item Description contains the format and content preparation instructions for the DMS Procurement Status Report generated by the specific and discrete task requirement as delineated in the Contract.

7.2  This DID is for one-time use for solicitation F01620-95-D-0001.

	8. APPROVAL LIMITATION Limited to solicitation F01620-95-D-0001
	9a. APPLICABLE FORMS
	9b. AMSC NUMBER

	10. PREPARATION INSTRUCTIONS

10.1  Reference Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

10.2  Format.  The DMS Procurement Status Report may be in the Contractor format in accordance with the following DMS Procurement Status Report on page 2.

10.3  Content.  Content in accordance with the following DMS Procurement Status Report on page 2.
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	11. DISTRIBUTION STATEMENT

DISTRIBUTION STATEMENT A:  Approved for public release; distribution is unlimited.

	DD Form 1664, APR 89 
 Computer Generated Previous editions are obsolete.
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Block 10, Preparation Instructions (continued)

10.2.1  Identification.  The data indicated below shall be contained on a title page or the first page of the report.


a.  Title:  DMS Procurement Status Report.


b.  Quarter covered by the report (e.g., 1st Quarter, 
FY95)


c.  Contract Number


d.  Contractor's Name, Address, POC, Phone.


e.  Distribution.

10.2.2  Page Size.  The report shall be on 8.5 by 11 inch (metric A4) paper.

10.3.1  Summary.  The summary shall include a brief statement of the overall procurement status, covering the accomplished ordering and contracting activities.

10.3.2  Body of report.  The Procurement Status Report shall contain the following items, where applicable:

10.3.2.1  Detailed order report.  The report shall provide the following information, if applicable,  for each delivery order open within the last quarter.  The contractor shall provide expected dates if actual dates are not available.


a.  Order Date.


b.  Date of Order Receipt.


c.  Shipping Date.


d.  Date of Product Receipt.


e.  Date of Product Acceptance.


f.  Invoice Date.


g.  Payment Date.


h.  Survey Date/Number.


i.  Installation/Work Start Date.


j.  Work Completion Date.

Page 2 of 1 pages
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Block 10, Preparation Instructions (continued)

10.3.2.2  Order Summary Report.  The report shall provide a statistical summary of all delivery orders open during the last quarter.  This information shall include, as a minimum:


a.  Number of orders opened (new).


b.  Number of orders closed (paid).


c.  Average product delivery time.


d.  Maximum product delivery time.


e.  Number of installations by product/site.


f.  Number of site surveys.

10.3.2.3  Contracting Activity Report.  The report shall summarize all activities over the last quarter with regard to modifications, additions, substitutions, and engineering change proposals.

10.3.2.4  Report Preparer.  Name of person(s) preparing report and telephone number(s).

10.3.3  Appendices.  Appendices, where applicable, for tables, references, charts, or other descriptive material.  Each appendix shall be identified and referenced in the appropriate area of the report.
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	2. TITLE

DMS Site Survey
	1. IDENTIFICATION NUMBER  OT-DMSG-004

	3. DESCRIPTION/PURPOSE

3.1  This document depicts the matching of DMS service and agency software, hardware, and service requirements to the DMS environment  available under this contract.

	4. APPROVAL DATE (YYMMDD)   

940304
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)  HQ SSG/SID
	6a. DTIC REQUIRED
	6b. GIDEP REQUIRED

	7. APPLICATION/INTERRELATIONSHIP

7.1  This Data Item Description contains the format and content preparation instructions for the DMS Site Survey generated by the specific and discrete task requirement as delineated in the Contract.

7.2  This DID is for one-time use for solicitation F01620-95-D-0001.

	8. APPROVAL LIMITATION Limited to solicitation F01620-95-D-0001
	9a. APPLICABLE FORMS
	9b. AMSC NUMBER

	10. PREPARATION INSTRUCTIONS

10.1  Referenced Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract. 

10.2  Format.  The document shall be in the Contractor's format, subject to Government approval.

10.3  Content.  Content in accordance with the following on page 2.



	(Continued on Page 2)

	11. DISTRIBUTION STATEMENT
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OT-DMSG-004

Block 10, Preparation Instructions (Continued)

10.3  Content.  The document shall include:

      a.  Documentation of user site surveys to assess the applicability of existing hardware for DMS use.

      b.  Identification of requirements for site improvements and modifications to support DMS space, power, environmental, and communications requirements.

      c.  Documentation of interviews with designated DMS user personnel. 

      d.  Recommendations for training.

      e.  Proposals of an optimum DMS hardware, software, and services configuration based on the number of anticipated users and their messaging requirements.

      f.  Recommended schedule for installation and training.

      g.  Other pertinent information.
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	2. TITLE

DMS User Implementation Plan
	1. IDENTIFICATION NUMBER
OT-DMSG-005

	3. DESCRIPTION/PURPOSE
3.1  This document depicts the plan and strategy for implementing the DMS Messaging Environment as a single, unified production and maintenance environment that meets the requirements of one or more DMS user groups in an organization or agency.

	4. APPROVAL DATE   (YYMMDD)    940304
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)  HQ SSG/SID
	6a. DTIC REQUIRED 
	6b. GIDEP REQUIRED 

	7. APPLICATION/INTERRELATIONSHIP

7.1  This Data Item Description contains the format and content preparation instructions for the DMS User Implementation Plan generated by the specific and discrete task requirement as delineated in the Contract.

7.2  This DID is for one-time use for solicitation F01620-95-D-0001.

	8. APPROVAL LIMITATION  Limited to solicitation F01620-95-D-0001
	9a. APPLICABLE FORMS 
	9b. AMSC NUMBER 

	10. PREPARATION INSTRUCTIONS

10.1  Referenced Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

10.2  Format.  The document shall be in the Contractor's format, subject to Government approval.

10.3  Content.  Content in accordance with the following on page 2.
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Block 10, Preparation Instructions (Continued)

10.3  Content.  The document shall include:


a.  Integration, implementation, training, and migration strategy to transition user software engineering personnel, existing software production and maintenance activities, and data from the current messaging environment(s) to DMS.


b.  Synchronization of data and the support of all internal and external interfaces.


c.  Minimization of cost and schedule impact to existing projects.


d.  Recommended schedule for the implementation, including a suggested ordering of projects to be transitioned.


e.  Identification of any portions of the existing messaging environment that DMS will not support. 


f.  Identification and scope of any tools required to complete the migrations which are not provided by DMS.


g.  Suggested user personnel training and recommendation of a training schedule.


h.  Identification of all DMS products and services required for implementation.


i.  Other pertinent information.
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	2. TITLE

DMS TECHNICAL SUPPORT ACTIVITY REPORT


	1. IDENTIFICATION NUMBER

    OT-DMSG-006

	3. DESCRIPTION/PURPOSE

3.1  The DMS Technical Support Activity Report identifies the work completed for technical support.

	4. APPROVAL DATE

  (YYMMD)

  940304


	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

HQ SSG/SID
	6a. DTIC REQUIRED


	6b. GIDEP REQUIRED



	7. APPLICATION/INTERRELATIONSHIP

7.1  This DID contains the format and content preparation instructions for the data product generated by the specific and discrete task requirement as delineated in the contract.

7.2  This DID is for one-time use for solicitation F01620-95-D-0001.

	8. APPROVAL LIMITATION   Limited to

solicitation F01620-95-D-0001


	9a. APPLICABLE FORMS

	9b. AMSC NUMBER



	10. PREPARATION INSTRUCTIONS

10.1  Reference Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

10.2  Format.  The report shall be in the contractor's format.

10.3  Content.  The report shall contain the following:

10.3.1  Name and address of representative.  List the name and current mailing address.

10.3.2  Technical support calls.  Identify those statistics necessary to assess the quantity, type, and responsiveness of user technical support calls.
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Block 10, Preparation Instructions (Continued)

10.3.3  Hours expended on technical support.  Indicate the actual number of hours advising, instructing, researching, and responding to technical support calls.

10.3.4  Hours expended resulting from technical support.  Indicate the actual number of hours spent on assignments resulting from technical support calls not reported in 10.3.3.

10.3.5  Problems and deficiencies.  Classify problems in the following areas:

     a.  Software (SW) (by product).

     b.  Hardware (HW) (by product).

     c.  Other (specify).
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	2. TITLE

DMS REGISTERED USER CONFIGURATION


	1. IDENTIFICATION NUMBER

    OT-DMSG-007

	3. DESCRIPTION/PURPOSE

3.1  This document depicts the tracking and configuration of the product baseline for all registered users.

	4. APPROVAL DATE

   (YYMMDD) 
      940304

	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

HQ SSG/SID
	6a. DTIC REQUIRED


	6b. GIDEP REQUIRED



	7. APPLICATION/INTERRELATIONSHIP

7.1  This DID is for one-time use for solicitation F01620-95-D-0001.

7.2  This DID contains the format and content preparation instructions for the data product generated by the specific and discrete task requirement as delineated in the contract.

	8. APPROVAL LIMITATION   Limited to

solicitation F01620-95-D-0001


	9a. APPLICABLE FORMS


	9b. AMSC NUMBER



	10. PREPARATION INSTRUCTIONS

10.1  Reference Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

10.2  Format.  The report shall be in the contractor's format.

10.3  Content.  The report shall contain the following:

      a.  Technical documentation comprising the configuration identification.

      b.  Status of proposed baseline changes and hardware software problem reports submitted by DMS registered users.

      c.  For each registered user, the following shall be included in the document: 
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Block 10, Preparation Instructions (Continued)

 c.  For each registered user, the following shall be included in the document:


   (1)  Accurate and current records of delivered hardware and software configurations.

          (2)  Accurate and current configuration status on each DMS Hardware Configuration Item (HWCI) and Computer Software Configuration Item (CSCI).

          (3)  Summary, by DMS registered user, of the DMS configuration items shipped to each registered user.  Components returned by

the user shall be deleted from the registered user configuration.

          (4)  A mailing address, telephone number, and a point of contact.

      d.  Other pertinent data.

10.4  The data elements used in the reports shall be identified using MIL-STD-973 as a guideline.

10.5  Unless otherwise indicated by revision and date, the documents cited herein, of the issue in effect on date of the request for proposal, form a part of this DID to the extent specified herein.   
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	2. TITLE

DMS CCP/TCP


	1. IDENTIFICATION NUMBER

OT-DMSG-008



	3. DESCRIPTION/PURPOSE

3.1  A DMS Contract Change Proposal/Task Change Proposal (CCP/TCP) is used to propose, control and approve changes to contractual requirements other than those contained in specifications and/or drawings; e.g., SOW tasks, CDRLs, etc.

	4. APPROVAL DATE

   (YYMMDD)940304

	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)       HQ SSG/SID

	6a. DTIC REQUIRED


	6b. GIDEP REQUIRED



	7. APPLICATION/INTERRELATIONSHIP

7.1  This DID is for one-time for solicitation F01620-95-D-0001.

7.2  This DID contains the format and content preparation instructions for the data product generated by the specific and discrete task requirements as delineated in the contract. 

	8. APPROVAL LIMITATION  Limited to solicitation F01620-95-D-0001


	9a. APPLICABLE FORMS


	9b. AMSC NUMBER



	10. PREPARATION INSTRUCTIONS

10.1  Reference Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.

10.2  Format.  The CCP/TCP shall be in the contractor's format.

10.3  Content.  The CCP/TCP shall contain, as a minimum, the information described below:

      a.  Control Information.  Identifies the CCP/TCP number, date prepared and a short descriptive title of the proposed change including the contract number.

      b.  What Is Affected.  Identifies what contractual documents, DIDs, plans, etc., are affected.

      c.  Why Change Is Needed.  Answer the following questions:

          (1)  How will the change improve contractual requirements?

          (2)  What are the effects of not making the change?
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Block 3, Description/Purpose (Continued)

3.2  The CCP/TCP shall provide sufficient information for decision-making relative to non-ECP changes that would alter, supplement or delete existing contract requirements.

___________________________________________________________________________

Block 10, Preparation Instructions (Continued)

      d.  Description Of Proposed Change.  Provides detailed description of the proposed change including direct/indirect labor hours, computer usage hours, and if applicable, any special tools or equipment required.

      e.  Alternative To Proposed Change.  Identifies alternate ways to accomplish change and provides reasons for or against each alternative.

      f.  Cost Estimate.  Presents an estimate of contract cost adjustment required for the proposed change and for each alternative described in item "e" above.

      g.  Schedule.  Presents a schedule for completing the work, when applicable, the date(s) for submittal of results.

      h.  Urgency Considerations.  When applicable, describes any condition(s) bearing on the urgency of obtaining approval for the proposed change.
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	2. TITLE

DMS SYSTEM DESIGN ARCHITECTURE


	1. IDENTIFICATION NUMBER

OT-DMSG-009


	3. DESCRIPTION/PURPOSE

3.1  The System Design Architecture (SDA) shall provide the narrative and graphic representation of the DMS detailed design, to ensure system scalability, guaranteed delivery, speed of service/timely delivery, support for traveling/remote users, interoperability, and availability/ survivability, and to define system resource requirements and manageability.

	4. APPROVAL DATE

   (YYMMDD) 940304

	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)  HQ SSG/SID

	6a. DTIC REQUIRED


	6b. GIDEP REQUIRED



	7. APPLICATION/INTERRELATIONSHIP

7.1  This DID is for one-time use for solicitation F01620-95-D-0001.

7.2  This DID contains the format and content preparation instructions for the data product generated by the specific and discrete task requirement as delineated in the contract.

	8. APPROVAL LIMITATION   Limited to solicitation F01620-95-D-0001


	9a. APPLICABLE FORMS


	9b. AMSC NUMBER



	10. PREPARATION INSTRUCTIONS

10.1  Reference Documents.  The applicable issue of the documents cited herein, including their approval dates and dates of any applicable amendments, notices, and revisions, shall be as specified in the contract.  

10.2  Format.  The System Design Architecture(SDA) format shall be recommended by the contractor, subject to Government approval.

10.3  Content.  The System Design Architecture(SDA) shall contain the following parts:



	(Continued on Page 2)

	11. DISTRIBUTION STATEMENT

DISTRIBUTION STATEMENT A:  Approved for public release; distribution is unlimited.

	DD Form 1664, APR 89 
 Computer Generated Previous editions are obsolete.
 Page  1  of  15  Pages


OT-DMSG-009

Block 10, Preparation Instructions (Continued)

10.3.1  Purpose and Objectives:  This section shall define the purpose and objectives of the DMS System Design as described within the DMS Design Document.  As an example:

The purpose of the DMS Design Document is define the DMS system design and topology and to clearly describe and analyze system characteristics in the areas of system scalability, resource requirements (such as bandwidth requirements and staffing requirements), manageability, guaranteed delivery, speed of service/timely delivery, support for traveling/remote users, interoperability (with the full set of Department of Defense (DOD) Services and agencies, non-DOD Government activities, industry/contractors, and Internet activities such as academia), availability/survivability. It will be used to ensure that implementation of the system as designed will meet the mission requirements of the DMS.  It will address design of the complete system, including both infrastructure and base-level portions of the DMS.

10.3.2  System Design Overview:  This section shall provide a top-level system design description, maximizing the use of graphical representation to provide a clear and concise representation of the system.  

10.3.3  System Design Assumptions and Considerations:  This section shall define the assumptions/considerations used as the basis for the system design.  These assumptions shall include (but not be limited to) aspects such as the existing network infrastructures (both Wide Area Networks (WANs), such as the Defense Information Systems Network (DISN), and Local Area Networks (LANs) at the base level), future evolution of these infrastructures, etc.  It shall also address any special considerations taken into account within the design, including (but not limited to) the following:

High Volume Traffic within Communities of Interest:  Various communities of interest (e.g., tactical, medical, intelligence, logistics, and accounting/finance, etc.) exist within the DOD.  There tend to be high volumes of data exchange within these communities of interest.  Further, the members of these communities of interest may either reside within close proximity to each other, or may be widely dispersed.  The System Design Architecture should address these types of users and any special actions or mechanisms necessary to support their requirements.

Support for bases/locations with extremely small (less than 50 users) or large (more than 10,000) numbers of users.  Any special considerations at such locations (for example, increased overhead for operations/maintenance/management personnel) are to be addressed.
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Block 10, Preparation Instructions (Continued)

10.3.4  System Topology:  The topology of the DMS (including the Message Handling System (MHS), Directory System, and the Management System components) shall be described and depicted graphically, indicating the interrelationships between components and their logical connectivity.  This shall clearly indicate the type of topology, such as hierarchical, fully-interconnected ("flat"), or some combination of these two alternatives.  It shall also indicate the relationships between MHS,  the Directory System, and the Management System components.

10.3.5  Detailed System Design:  The details of the system design shall be described and depicted graphically.  This shall indicate, as a minimum, the following aspects:

Numbers of components (e.g., MTA, MLA, MFG, MWS, UA, PUA, DSA, etc.)

Specific hardware platforms (including operating system) and software products for each of the components within the topology shall be documented and described.  This is to include all significant performance and functional characteristics of these platforms and the associated software products, along with any hardware/software limitations.  Further, the basis for all hardware and software characteristics (such as actual performance measurements, analysis, standard industry practices, etc.) are to be identified.  The rationale for selection of specific products shall be detailed within the appropriate analyses (see section 10.3.6), including  analysis of their ability to meet the required performance characteristics.  For example, if certain MTAs are identified as requiring a processing capability for X messages and Y bytes per second in order to meet timely delivery requirements, the ability of the hardware/software MTA component to meet these requirements is to be addressed within the Timely Delivery (Speed of Service) Analysis. 

Placement/location of components. Dependent upon the data available at the time of development of the System Design Architecture, specific bases may not be able to be defined,  However, the document should address general locations.  It should also identify steps which would be taken to make final determination of specific locations.

Interconnectivity of components, to include details of the type of interconnectivity required between components, bandwidth requirements for this interconnectivity, and protocols to be used.  (Further details shall be included in accordance with Section 10.3.6.2.1.) 
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Block 10, Preparation Instructions (Continued)

10.3.6  System Design Rationale:   Analyses shall be provided to document how the proposed system design, in combination with the proposed complement of hardware and software products, will meet the system requirements in the areas of system scalability, guaranteed delivery, speed of service/timely delivery, support for traveling/remote users, interoperability, and availability/survivability.   Additionally, analyses will be provided to address resource requirements for operations/maintenance/management of the DMS as designed, and to assess the manageability of the DMS. All of the analyses shall address the system under normal conditions (peactime) and under conditions of stress (increased usage due to crisis and wartime), failures of DMS components (hardware and software), and failures of supporting infrastructure (such as failure of the underlying communications network).  During crisis conditions there are assumed to be 50 percent more messages per time-period and 75 percent larger messages than during peacetime conditions;  during wartime there are assumed to be 100 percent more messages per time-period and 125 percent larger messages than during peacetime conditions.  Further, the basis of the system design and of these analyses, such as modelling or simulation, will be discussed.  The initial system configuration, intermediate system configuration, and target system configuration (as defined in paragraph 10.3.5) are to be used as the bases for the analyses.  These analyses are to address each of these configurations, with separate analyses performed where required. The following specific analysis areas shall be included: 

10.3.6.1  System Scalability/System Growth Potential:  The ability of the system design to be scaled to meet increasing system demands, while continuing to meet users' operational requirements, shall be demonstrated.  This shall include analysis of speed of service for each potential area of increase, and demonstration that interoperability, guaranteed delivery, availability/survivability and traveling and remote user analyses are not impacted.  Additionally, for each of the potential areas of increase indicated in the following subparagraphs, the details of the actions necessary to accommodate these increases shall be detailed, including aspects such as the following: 

SYMBOL 183 \f "Symbol" \s 10 \h
Upgrades (as opposed to full replacement) of installed hardware products.

SYMBOL 183 \f "Symbol" \s 10 \h
Replacement of hardware products.

SYMBOL 183 \f "Symbol" \s 10 \h
Reconfiguration of software products.

SYMBOL 183 \f "Symbol" \s 10 \h
Upgrade of software products.

SYMBOL 183 \f "Symbol" \s 10 \h
Replacement of software products.

SYMBOL 183 \f "Symbol" \s 10 \h
Changes in system connectivity.

SYMBOL 183 \f "Symbol" \s 10 \h
Changes in bandwidth requirements.
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SYMBOL 183 \f "Symbol" \s 10 \h
Changes in operational procedures.

SYMBOL 183 \f "Symbol" \s 10 \h
Increases in operations, maintenance, or management personnel.

SYMBOL 183 \f "Symbol" \s 10 \h
Specific actions (and time frames) for accomplishing the necessary system changes.

SYMBOL 183 \f "Symbol" \s 10 \h
Etc.

10.3.6.1.1  User Number Scalability:  Increases in numbers of users from the initial system configuration, by factors of 10 and 20, with 10 representing the intermediate system configuration, and 20 representing the target system configuration. 

10.3.6.1.2  System Scalability:  The following scaling actions (i.e., traffic volume increase, message distribution changes, and maximum message size increases per paragraphs 10.3.6.1.2.1 through 10.3.6.1.2.3) are to be addressed independently, and are to be addressed for each of the system configurations, i.e., the initial system configuration, the intermediate system configuration, and the target system configuration.

10.3.6.1.2.1  Traffic Volume Scalability:  Increases in traffic volume (i.e., increases in number of bytes of data) of 300 and 1000 percent over peacetime, crisis, and wartime message handling capabilities.   This analysis will account for the expected rapid increases in both individual messaging and organizational messaging as a result of greater reliance on messaging to pass information which was previously passed in paper copy, and to support transfer of increasingly larger binary files (such as imagery, multi-media, logistics data, etc.).  The 300 percent increase is to be the result of increasing the average number of messages per user by a factor of 1.5 and increasing the average size of messages by a factor of 2.  The 1000 percent increase is to be the result of increasing the average number of messages per user by a factor of 2 and the average size of messages by a factor of 5.

10.3.6.1.2.2  Message Distribution:  Variations in the distribution of message sizes and precedence/priorities.

10.3.6.1.2.3   Message Size Scalability:  Increases in maximum message size and average message size, as new applications and data types (such as multi-media, medical, mapping data, etc.) are supported.  This is to be addressed for two separate cases.  In the first case, it is to be assumed that the original distribution of originated messages remains unchanged, except that on an average of once in every 10,000 messages (.01 percent), a 20 MByte routine message is to be introduced.  In the second case, it is to be assumed that the original distribution of originated messages remains unchanged, except that on an average of once in every 10,000 messages

Page 5 of 15 pages

OT-DMSG-009

Block 10, Preparation Instructions (Continued)

(.01 percent), a 30 MByte routine message is to be introduced.  The analyses are to address the ability of the system to meet user requirements for the original messages size and precedence distribution while the 20 MByte and 30 MByte messages are passing through the 

system.  Further, the analyses will indicate the expected delivery times for the 20 MByte and 30 MByte messages.

10.3.6.2  Operational and Resource Implications:  The operational and resource implications for operations, maintenance, and management of the system shall be described, including the following:

10.3.6.2.1  Bandwidth Interconnectivity Requirements:  The bandwidth requirements for interconnection of the DMS components shall be described, including interconnections between infrastructure components, between base/local  components, and between infrastructure and base/local components.  This shall include the bandwidth required for messaging, directory, and management interactions.   The overhead/efficiency associated with the interconnectivity (i.e. any additional overhead or inefficiencies other than as dictated by the requirements of X.400/P772/P48) shall be identified, along with projected  percentages of the overall bandwidth to be used for actual messaging data, directory data, and management data.  The total aggregated bandwidth requirements for the infrastructure shall also be identified.  

The capability of the system design to be implemented and operated within existing communications environments (including existing LAN and WAN environments) shall be discussed, including design considerations and specific mechanisms incorporated to support this capability.  Additionally, all system constraints and limitations based upon current bandwidth availability shall be detailed.

The analyses shall address the initial, intermediate, and target configurations, and shall consider the system scalability actions described in paragraphs 10.3.6.1.2.1 and 10.3.6.1.2.3 (i.e., traffic volume scalability and message size scalability).  Analysis may be presented to identify tradeoffs between recommended and/or required upgrades to the assumed/existing communications infrastructure/bandwidth and other design decisions.

All identified special situations shall also be addressed, such as base environments with limited local bandwidths, bases with limited bandwidth access to the WANs, etc.

10.3.6.2.2  Systems Management Requirements:.  This shall address the relationships between the system design/topology and the management of the DMS.  The method and requirements for systems management of the DMS shall be described and detailed.  It shall indicate responsibilities at each of the levels within the DMS management structure (e.g. the three-level DMS 
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management hierarchy, consisting of level 1 (or global), level 2 (or 

theater), and level 3 (or base/regional)), which components would be managed at each level, and any sharing of management responsibilities (for example between different levels), etc.  It shall also document

the interactions between the different levels of management, and staffing requirements at each level for management of the DMS in order to provide 24 hour per day/7 day per week user support.  This is not to imply that the same level of manning is required at all times -- rather there must be sufficient manning available to ensure that the messaging service meets system operational requirements.  (See the description of DMS Management Functional Areas to be considered for staffing purposes, at the end of this document.  NOTE:  The association of these 

functional areas with specific types of people, such as System Administrator, is not to imply that these functions cannot be automated, thereby reducing staffing requirements.)  The resultant staffing requirements for operations, maintenance, and management of the DMS shall be defined, along with supporting rationale for these requirements.  This shall include those areas as defined within the section entitled DMS Management Functional Areas, along with any other functional areas identified as necessary for system operation.

This staffing shall address staffing requirements (including skill/expertise/training levels) for the following:

Staffing required for the DMS infrastructure.

      Staffing required for sites of various sizes.

System management requirements shall be addressed with respect to each system configuration, i.e., the initial system configuration, the intermediate system configuration, and the target system configuration (per paragraph 10.3.5).  Additionally, this analysis should address the impacts of 300 and 1000 percent increases in traffic volume, for each of these configurations, on system management requirements.

10.3.6.3  Guaranteed Delivery Analysis:  This analysis shall document the failure modes which could cause a message not to be delivered, or to be lost without detection.  Further, it is to document the mechanisms which are proposed to prevent these failure modes from causing loss of messages/delivery failures.  The result of this analysis are to be the probability figure for guaranteed delivery and the probability figure for undetected message loss resulting from these mechanisms.

10.3.6.4  Speed of Service (Timely Delivery) Analysis:  This analysis shall describe and justify the design characteristics which ensure that the timely delivery requirements are met in normal, stressed (crisis and wartime), and failure modes of operation. For example, this analysis 
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will identify and include the time required for UA processing and submission of messages (including security processing times), any required directory access times following message preparation, the total number of MTAs through which a message would pass from submission to delivery MTA, the processing time through each MTA, the delivery time to the receiving UA, and the processing time in the receiving UA.  Similar information would be required for other components (MLAs and MFGs).  The result of this analysis should be values for the speed of service, which will be guaranteed for message deliveries, based upon the traffic information provided by the Government and any additional (or modified) assumptions made.  These values are to be calculated from the originating UA to the receiving UA (or delivery MS in the case of MS delivery).  For the case of messages entering DMS through an MFG, the speed of service time is to be calculated from entry of a message into the MFG from a non-DMS domain, to delivery of the 

message to the receiving UA or MS.  For the case of messages destined for a non-DMS domain, the speed of service time is calculated from the originating UA to availability of the message for delivery by the MFG to the non-DMS domain.  In all cases, calculated values are to include processing through a single MLA. 

Calculated values shall be related to transmission path assumptions/bandwidth requirements, to the hardware/software of the components, and to the speed of service requirements.  

This analysis shall address loading of the MTAs, based upon engineering analysis (such as modeling) to identify the maximum loading (messages and bytes per period of time) which the MTA must process to meet the speed of service requirements.  It shall also address any characteristics/capabilities of the MTAs associated with priority processing, and their contribution to meeting speed of service requirements associated with message priorities.  Directory component loading shall also be addressed, including directory response times and performance characteristics of the directory components to support these times. 

Special considerations such as impacts of authentication mechanisms between components) shall also be addressed, including any mechanisms/design decisions associated with these considerations.

This analysis is to address the average and maximum (in terms of what must be supported for speed of service requirements in accordance with the ROMC) message sizes for all precedences.

10.3.6.5  Traveling and Remote User Analysis:  An analysis of the design features which provide support for traveling and remote users shall be provided.  This is to describe mechanisms/products which allow users who are temporarily away from their normal work location to receive messaging 
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service.  It is also to describe mechanisms which allow groups of users to receive messaging service at a remote location, potentially in an environment with a limited (in terms of bandwidth, quality, etc.) communications infrastructure.  In both of these cases, the analysis is to describe any limitations  of the service (for example in areas of performance, meeting requirements, interoperability, etc.) and any special requirements (in terms of hardware, software, communications infrastructure, operational procedures, etc.) which are necessary to support the service.

10.3.6.6  Interoperability Analysis:  An analysis of the interoperability characteristics of the design shall be provided.  This is to address any mechanisms which support the interoperability between components and between users, as well as any interoperability limitations.  Any special lower-level requirements necessary to support interoperability are also to be defined.

10.3.6.7  Availability/Survivability Analysis:  An availability/ survivability analysis shall be provided, to document the mechanisms (including survivability mechanisms) which ensure that system availability requirements are achieved, and to demonstrate how these mechanisms, in conjunction with the reliability of the proposed hardware and software, will meet these system requirements.  It is also to document any assumptions made regarding conditions or reliability upon which the system designer has no direct control, and the basis for such assumptions.  The result of this analysis should be figures for system availability which will be guaranteed for messaging, directory service, and service management.

10.3.6.8  Peak Loading Analysis:  Since most traffic characteristics are provided as average loading figures (as opposed to peak loading figures), there shall be a description of any additional assumptions made relative to traffic loading peaks.  It shall also address the ability of each of the components to continue to meet system requirements during these periods of peak loading.

10.3.6.9  Sensitivity Analysis:  The sensitivity of the system design to various changes in conditions and assumptions (e.g. relative to the average/distribution of message volume, average/distribution of message sizes, numbers of users, component performance, etc.) shall be detailed.  This shall include design or implementation changes required as a result of changes in conditions and assumptions.

10.3.6.10 System Limitations:  Any limitations of the components (including both software and hardware) which impact system requirements (such as scalability or speed of service) are to be addressed here.  For example, an MTA limitation in the number of active associations, or in the size of the association tables, could impact the ability of the MTAs to support larger 
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numbers of users (with associated increased numbers of MTAs).  Such limitations are to be addressed regardless of whether they are the result of application software limitations or platform (hardware or operating system) limitations. As such, they would be addressed here, along with the impact of removing these limitations to support further growth.  

10.3.6.11  Miscellaneous/Additional Areas:  Any additional areas significant to the system design shall also be included. 

DMS Management Functional Areas 

Level 2 (Theater) Functional Areas

Operations Management (OM) Functional Area  

The Level 2 (Theater Level) Operations Management (OM) functional area has responsibility for the overall day-to-day operations of the DMS within a given theater (specifically, Continental United States, the Pacific, and Europe).   The OM functional area oversees theater DMS fault, performance, security, accounting, and configuration activities associated with infrastructure components, and makes appropriate adjustments.  The OM functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Monitoring theater DMS activity.

SYMBOL 183 \f "Symbol" \s 10 \h
Accepting overall responsibility for the resolution of theater DMS problems.

SYMBOL 183 \f "Symbol" \s 10 \h
Initiating, tracking, and closing trouble tickets based upon alarms and errors, as appropriate.

SYMBOL 183 \f "Symbol" \s 10 \h
Assisting the Level 3 management personnel  in problem categorization, isolation, and resolution.

SYMBOL 183 \f "Symbol" \s 10 \h
Configuring the DMS system (for example routing tables, directory structures, directory replication schemes, etc., for best utilization of resources.

SYMBOL 183 \f "Symbol" \s 10 \h
Reconfiguring (or having other management personnel reconfigure) system components to circumvent and resolve fault, security, and performance problems.

SYMBOL 183 \f "Symbol" \s 10 \h
Notifying the Level 3 and other Level 2 management centers of impeding problems.
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SYMBOL 183 \f "Symbol" \s 10 \h
Controlling the initiation of alternate delivery or routing control when appropriate.

SYMBOL 183 \f "Symbol" \s 10 \h
Developing and maintaining an infrastructure configuration database.

SYMBOL 183 \f "Symbol" \s 10 \h
Collecting audit records from supported DMS components, and storing these for analysis.

SYMBOL 183 \f "Symbol" \s 10 \h
Analyzing audit records.

SYMBOL 183 \f "Symbol" \s 10 \h
Distributing (or controlling the distribution of) new software updates and upgrades for infrastructure components.

SYMBOL 183 \f "Symbol" \s 10 \h
Providing liaison for Level 3 and other Level 2 management centers to assist in problem resolution and reporting.

SYMBOL 183 \f "Symbol" \s 10 \h
Conducting trend analysis based upon performance and fault data.

SYMBOL 183 \f "Symbol" \s 10 \h
Performing actions to prevent problems before they occur, to the extent possible.

SYMBOL 183 \f "Symbol" \s 10 \h
Executing DMS policy and procedures.

Directory Maintenance (DM) Functional Area:

The Level 2 (Theater Level) Directory Maintenance (DM) functional area has responsibility for maintenance of the structure and content of the directory information under their control.  The DM functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Receiving requirements for directory updates/modifications from users, authorizing officials, and other management functional areas.

SYMBOL 183 \f "Symbol" \s 10 \h
Making necessary changes to directory information.

Mail List Management (MLM) Functional Area:

The Level 2 (Theater Level) Mail List Management (MLM) functional area has responsibility for the development and maintenance of one or more Mail Lists (MLs) along with the lists of users who are permitted to access the MLs.  The MLM functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Creating and updating MLs in the DMS X.500 directory.  

SYMBOL 183 \f "Symbol" \s 10 \h
Determining which users should have access to the ML, and providing permission for usage.
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SYMBOL 183 \f "Symbol" \s 10 \h
Invalidating the current Mail List Agent (MLA) cache (of Mail List information) and download the ML from the X.500 Directory to the MLA cache, whenever changes are made to an ML.

Level 3 (Base/Local/Regional) Functional Areas

System Administration Functional Area:

The System Administration (SA) functional area has responsibility for management of DMS system components and their platforms  As such, the SA function may be subordinated to either the Level 2 or Level 3 Management Centers.  The SA function is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Backing up of all required files.

SYMBOL 183 \f "Symbol" \s 10 \h
Registering of DMS components (i.e. UA, PUA, MTA, MS, DSA, DUA, MLA, MFG) with the corresponding infrastructure component.

SYMBOL 183 \f "Symbol" \s 10 \h
Ensuring the preventive maintenance schedule is executed.

SYMBOL 183 \f "Symbol" \s 10 \h
Assisting in the maintenance for infrastructure components, including liaison with customer service and operations, trouble ticket formulation and resolution, system initialization/reinitialization, etc.

SYMBOL 183 \f "Symbol" \s 10 \h
Installing new software releases or versions and remaining cognizant of hardware upgrades.

SYMBOL 183 \f "Symbol" \s 10 \h
Helping operations personnel configure platforms and software for best utilization of resources.

SYMBOL 183 \f "Symbol" \s 10 \h
Providing user account maintenance.

SYMBOL 183 \f "Symbol" \s 10 \h
Coordination with users when DMS components require repairs or upgrades.

Customer Service Functional Area:

The Level 3 (Base/Local Level) Customer Service (CS) functional area has responsibility for assisting users with problems and providing basic guidance and informal training as required.  The CS functions should be integrated into a help desk which provides users with similar support in other telecommunications system areas.  The CS functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Assisting users with DMS usage and serving as the single point of contact for user assisting for DMS problems.
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SYMBOL 183 \f "Symbol" \s 10 \h
Determining the category of user problem (message, directory, security, network, etc.) or passing the problem to the next level of expertise.

SYMBOL 183 \f "Symbol" \s 10 \h
Isolating and resolving user problems or passing the problem to the next higher level of expertise.

SYMBOL 183 \f "Symbol" \s 10 \h
Tracking trouble tickets that have been passed along, until their overall resolution.

SYMBOL 183 \f "Symbol" \s 10 \h
Providing users with timely problem status reports, including what was done to resolve the problem.

SYMBOL 183 \f "Symbol" \s 10 \h
Developing and maintaining an historical database of all reported problems, their solutions, and associated events.

SYMBOL 183 \f "Symbol" \s 10 \h
Performing analysis, including trend identification, of all reported problems, actions taken, and overall customer service performance.

Operations Management (OM) Functional Area  

The Level 3 (Base/Local Level) Operations Management (OM) functional area has responsibility for the overall day-to-day operations of the DMS at a given locality (region, base, site, installation, command, etc.).  The OM functional area oversees local DMS fault, performance, security, accounting, and configuration activity, and makes appropriate adjustments.  The OM functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Monitoring local DMS activity.

SYMBOL 183 \f "Symbol" \s 10 \h
Accepting overall responsibility for the resolution of local DMS problems.

SYMBOL 183 \f "Symbol" \s 10 \h
Initiating, tracking, and closing trouble tickets based upon alarms and errors, as appropriate.

SYMBOL 183 \f "Symbol" \s 10 \h
Assisting the help desk in problem categorization, isolation, and resolution.

SYMBOL 183 \f "Symbol" \s 10 \h
Configuring equipment and software for best utilization of resources.

SYMBOL 183 \f "Symbol" \s 10 \h
Reconfiguring equipment and software to circumvent and resolve fault, security, and performance problems.

SYMBOL 183 \f "Symbol" \s 10 \h
Notifying the CS functional area of impeding problems.
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SYMBOL 183 \f "Symbol" \s 10 \h
Initiating alternate delivery or routing control when appropriate.

SYMBOL 183 \f "Symbol" \s 10 \h
Developing and maintaining a local configuration database.

SYMBOL 183 \f "Symbol" \s 10 \h
Collecting audit records from supported DMS components, and storing these for analysis.

SYMBOL 183 \f "Symbol" \s 10 \h
Analyzing audit records.

SYMBOL 183 \f "Symbol" \s 10 \h
Distributing new software updates and upgrades.

SYMBOL 183 \f "Symbol" \s 10 \h
Providing liaison for Level 2 and other Level 3 management centers to assist in problem resolution and reporting.

SYMBOL 183 \f "Symbol" \s 10 \h
Conducting trend analysis based upon performance and fault data.

SYMBOL 183 \f "Symbol" \s 10 \h
Performing actions to prevent problems before they occur, to the extent possible.

SYMBOL 183 \f "Symbol" \s 10 \h
Executing DMS policy and procedures.

Directory Maintenance (DM) Functional Area:

The Level 3 (Base/Local Level) Directory Maintenance (DM) functional area has responsibility for maintenance of the structure and content of the directory information under their control.  The DM functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Receiving requirements for directory updates/modifications from users, authorizing officials, and other management functional areas.

SYMBOL 183 \f "Symbol" \s 10 \h
Making necessary changes to directory information.

Mail List Management (MLM) Functional Area:

The Level 3 (Base/Local Level) Mail List Management (MLM) functional area has responsibility for the development and maintenance of one or more Mail Lists (MLs) along with the lists of users who are permitted to access the MLs.  The MLM functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Creating and updating MLs in the DMS X.500 directory.  

SYMBOL 183 \f "Symbol" \s 10 \h
Determining which uses should have access to the ML, and providing permission for usage.
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SYMBOL 183 \f "Symbol" \s 10 \h
Invalidating the current Mail List Agent (MLA) cache (of Mail List information) and download the ML form the X.500 Directory to the MLA cache, whenever changes are made to an ML.

On-Site Technical (OT) Functional Area:

The On-Site (OT) functional area has responsibility for the "touch labor" for the DMS components.  The OT functional area is responsible for the following:

SYMBOL 183 \f "Symbol" \s 10 \h
Loading of software

SYMBOL 183 \f "Symbol" \s 10 \h
Making hardware repairs/upgrades.

SYMBOL 183 \f "Symbol" \s 10 \h
Providing local troubleshooting.

SYMBOL 183 \f "Symbol" \s 10 \h
Servicing peripheral devices on DMS components.

SYMBOL 183 \f "Symbol" \s 10 \h
Escorting other maintenance personnel when required.

SYMBOL 183 \f "Symbol" \s 10 \h
Executing on-site diagnostics.
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10.2  For each Profiling User Agent (PUA), complete the PICS Proforma from AMH12, AMH12(D), AMH21(D), AMHx1(D), AMHx3(D), and AMH23(D)

10.3 For each Message Transfer Agent (MTA), complete the PICS Proforma from AMH11, AMH11(D), AMH12, AMH12(D), AMH22(D), AMH23(D), AMHx2(D), and AMHx3(D)
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10.4 For each Message Store (MS), complete the PICS Proforma from AMH12, AMH12(D), AMH13, AMH13(D), AMHx3(D), AMHx4(D)

10.5  For each Mail List Agent (MLA), complete the PICS Proforma from AMH11 and AMH11(D), or AMH12 and AMH12(D) (depending on the implementation/design chosen for the MLA); AMH21(D); AMHx1(D); and (AMHx2(D) or AMHx3(D)) (also depending on the implementation/design chosen for the MLA)

10.6  For each Multi-Function Gateway (MFG), complete the PICS Proforma from AMH11, and AMH11(D), AMH21, AMHx2(D), AMH21(D), and AMHx1(D).  Also complete the PICS for compliance with MIL-STD-2045-17503

10.7  For each Directory System Agent (DSA), complete the PICS Proforma from the 1988 X.581 and X.582 (DMS Profiles)  Recommendations.  Also complete PICS for additional 1993 services described in IGOSS 1 Section 3.2.7

10.8  For each Directory User Agent (DUA) and Administrative Directory User Agent (ADUA), complete the PICS Proforma from the 1988 X.581 Recommendations.  Also complete PICS for additional 1993 services described in IGOSS 1 Section 3.2.7
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