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E.1  CLAUSES INCORPORATED BY REFERENCE

FAR CLAUSE

NUMBER

CLAUSE TITLE





DATE

52.246-2

Inspection of Supplies--Fixed-Price


(CLINs 1002, 1003 and 1008)



AUG 1996

52.246-4

Inspection of Services--Fixed-Price


(CLINs, 1006, and 1007)



AUG 1996

52.246-5

Inspection of Services--Cost Reimbursement



(CLINs 1001 and 1009)



APR 1984

52.246-6

Inspection--Time-and-Material and Labor-Hour


(CLIN 1004) 





MAY2001

52.246-15
Certificate of Conformance (CLINs 1002 and 1003)
APR 1984


   (Applicable to CO approved items)

52.246-16

Responsibility for Supplies (CLINs 1002 and 1003)
APR 1984

DFARS CLAUSE

NUMBER  

CLAUSE TITLE





DATE

252.246-7000

Material Inspection and Receiving Report


DEC 1991




(CLINs 1002, 1003 and 1008 for DoD Funded Orders)

E.2
INITIAL SOFTWARE PRODUCT ACCEPTANCE CRITERIA (FEB 1994) - SSC

(CLIN 1002)

a. The Government will perform initial software acceptance testing in accordance with Section C.3.3.6, with product acceptance following successful completion of laboratory and system-level testing in accordance with Section C.3.3.6.3.  Testing will commence no earlier than 30 calendar days after contract award or on the date specified in Section J, Attachment 6.  At the time of delivery, the Contractor shall provide written certification to the DMS Contracting Officer (CO) that the software is ready for acceptance testing, is in accordance with the manufacturer's specifications, and meets all requirements of Section C and the Contractor's proposal.

b. The Contractor shall deliver software products for initial acceptance testing within 10 calendar days of receipt of notification.  

(1) The Government will provide the specific acceptance test location and a point of contact to the Contractor for delivery of the required software.

(2) If the Contractor makes any changes or repairs to the software during testing to successfully complete the acceptance test, they shall make these changes or repairs at no additional cost to the Government and provide these accepted software products at no additional cost for all subsequent orders under the contract.

c. The products will be tested to ensure that all requirements in Section C, the Contractor's proposal, and the DMS Compliance Methodology are met.  The Contractor shall ensure that all applications, plans, and approvals have been accomplished to support the availability of products for acceptance testing in accordance with the schedule in Section J, Attachment 6.  If after a 60 calendar-day period the products fail to pass acceptance testing, the DMS CO may extend the period of testing or take whatever action under the terms and conditions of this contract is deemed appropriate.  If it becomes necessary for the DMS CO to order a limited number of products prior to completion of acceptance testing, a bilateral delivery order will be issued incorporating express terms and conditions for Contractor responsibilities, including retrofit provisions described above.

d. The Contractor shall not ship any software products ordered by Government activities other than the DMS CO prior to receiving notification by the DMS CO, in writing, of successful completion of acceptance testing.

E.3
INSPECTION AND ACCEPTANCE (WARRANTY PURPOSES)  (FEB 1994) - SSC  (CLINs 1002 and 1003)

The warranty period commences on the acceptance date specified in block 21 of the DD Form 250.   

The warranty period for items purchased using the Government-Wide Credit Card (GWCC) commences after acceptance.  Evidence of acceptance can include an invoice, shipping report, packing list, or other commercially accepted shipping or receiving report.

E.4
INITIAL HARDWARE PRODUCT ACCEPTANCE CRITERIA (FEB 1994) - 
SSC  (CLIN 1003)

a. Within 30 days following contract award, the Government will perform the initial acceptance testing on all DMS hardware platforms at a specified location on Maxwell AFB, Gunter Annex, Alabama.  The Contractor shall deliver CLIN 1003 products for testing to the Government test site within 10 calendar days following receipt of notification.  The Contractor shall certify to the DMS CO in writing at the time of delivery that the hardware is ready for acceptance testing, is in accordance with the manufacturer's specifications, and meets all requirements of Section C and the Contractor's  proposal.

(1) The Government will provide the acceptance test location (i.e., specific building number(s)) and a point of contact to the Contractor for delivery of the required hardware.

(2) The Contractor shall provide a point of contact to which failures may be reported at any time during the test.  The representative shall provide on-site support service for all hardware products, including labor and transportation costs, without additional cost to the Government, during the test period, unless such service is required due to fault or negligence of the Government.  If the Contractor makes any changes or repairs to the products during testing to successfully complete the acceptance test, they shall make these changes or repairs at no additional cost to the Government and provide these accepted hardware products at no additional cost for all subsequent orders under the contract. 

(3) The Government will specify the quantities of hardware to be delivered by the Contractor to the test location.

b. The Government will specify the quantities and platforms of hardware to be delivered by the Contractor to the test location.

c. Procedures.  The Government will operate the products in accordance with a series of test procedures to verify that the hardware is in accordance with the manufacturer's specifications and meets the requirements of  Section C.  If after a 60 calendar-day period the products fail to pass acceptance testing, the DMS CO may extend the period of testing or take whatever action under the terms and conditions of this contract is deemed appropriate.  Compliance with the requirements will be verified by a combination of inspection, analysis, demonstrations and tests.  Each of these verification methods is described below:

(1) Inspection.  Verification by a visual examination of the products, reviewing descriptive documentation, and comparing the appropriate characteristics with predetermined criteria to determine compliance with requirements. 

(2) Analysis.  Verification by technical, mathematical, or analytical evaluation of mathematical models, equations, graphs, circuit diagrams, or previous test results to determine compliance with requirements.

(3) Demonstrations.  Verification of operation of the products under a specific condition to perform a design function without recording of quantitative data except for check sheets.  

(4) Test.  Verification through systematically exercising the applicable item under appropriate conditions with instrumentation and collection, analysis and evaluation of quantitative data.

d. Standard of Performance.  Delivered hardware for initial acceptance test shall conform to the technical specifications and functional descriptions quoted in the Contractor's proposal.  When a system or component is undergoing an acceptance test, the Government will keep a log of productive time and downtime for each system or component being tested.

e. The Contractor shall not ship any hardware products ordered by Government activities other than the initial software and hardware products for acceptance testing prior to receiving notification by the DMS CO, in writing, of successful completion of acceptance testing.

f. Product acceptance for CLIN 1003 items added to the contract occurs at execution of the contract modification which incorporates proposed product changes.    

E.5
ACCEPTANCE OF TRAINING (FEB 1994) - SSC  (CLIN 1006)

Any training course (e.g., initial, new, or modified) will be accepted or rejected by the DMS CO after an evaluation of the course by the DMS SPO.  The Contractor shall present the course to a group of personnel selected by the DMS SPO.  This group will provide their assessment to the DMS CO as to how well the course meets the Government's requirements. The group will make a recommendation to the DMS CO to accept or reject the course.  Once this course (or course modification) is accepted, the course will be available for ordering.

E.6
FUNCTIONAL AREA EVALUATOR  - SSC  (CLINs 1001, 1004, 1009 and 1011)

a. A Functional Area Evaluator (FAE) may be given authority by the DMS CO to monitor all technical aspects of  performance and to perform inspection and acceptance on behalf of the Government using a Functional Area Surveillance Plan (See Exhibit C). The overall program FAE, or primary FAE, may be assisted by site FAEs as necessary to ensure the appropriate administration of each delivery order. The type of actions within the purview of the FAE's authority include assurance that the Contractor performs the technical requirements of the contract; perform, or cause to be performed, inspections necessary in connection with performance of the contract; maintain both written and oral communications with the Contractor concerning the aspects of the contract within the FAE's domain; provide the DMS CO written interpretations of technical requirements of Government drawings and specifications upon request; monitor the contractor's performance under the contract and notify the Contractor and DMS CO of any deficiencies observed; and coordinate Government-furnished property availability and provide for site entry of Contractor personnel if required.  FAE letters of appointment will be forwarded to the contractor with the award of each task/delivery orders issued.  The duties and responsibilities of both the FAE and contractor will be clearly defined.

(1) The FAE is not authorized to change any of the terms and conditions of the contract. Changes will be made only by the DMS CO with a properly signed written modification to the contract. If the Contractor believes that the FAE has issued tasking that is out of scope of this contract or their authority, the Contractor shall immediately notify the DMS CO in writing. The Contractor shall not perform the work in question pending written direction.

(2) The FAE is not authorized to initiate acquisition actions.

 E.7
QUALITY ASSURANCE REPRESENTATIVE (JAN 97) SSG (CLINS 1002, 1003 AND 1008)

Inspection and acceptance may be made at source by the Quality Assurance Representative (QAR) of DCMC Baltimore/Manassas.

Inspection and acceptance for delivery orders using the GWCC as the method of payment may be made by the receiving Government agent at the destination point of delivery or the contractor may provide signed shipping documentation. 

E.8
DELIVERY OF PRE-COMPLIANT SOFTWARE (JUN 97) – SSC (CLIN 1002)

a. Delivery of DMS software prior to JITC determination of compliance is necessary to allow testing in established test-beds, to perform prototyping and experimentation with emerging technologies, and to participate in the certification process.  This requirement mirrors the commercial practice releasing beta software to selected users.  The DMS PCO may, upon written notification to the contractor, require delivery of pre-compliant software (either as delivery against an initial order, or as an upgrade to previously ordered items) under the authority of this clause.

b. For the purposes of JITC evaluation during the compliance certification process, each new build of DMS software shall be forwarded to the Functional, Security, Interoperability & Performance (FISP) testing labs as free upgrades to previously ordered software.  The contractor shall also upgrade existing software at any Technical Insertion Environment (TIE) with the pre-compliant version, when notified in writing by the DMS PCO.  TIE sites may include Secret or Tactical Pilot sites, Early Operational Training Concept (EOTC) sites, Proof of Concept sites, Starter Kit sites, or Joint Warrior Interoperability Demonstration (JWID) sites, and will be selectively upgraded at the discretion of the PCO (with approval from the DMS PMO).  Any such site without an existing order in place will be required to order compliant products identified in the B-Tables, with specific reference to this clause, in order to receive the pre-compliant versions of DMS software.

c. Operational sites having day-to-day missions that depend on the successful operation of the DMS will not ordinarily receive DMS software versions prior to the JITC determination of compliance.


