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PART I - THE SCHEDULE, SECTION F - DELIVERIES OR PERFORMANCE


F.1
CLAUSES INCORPORATED BY REFERENCE

	FAR CLAUSE NUMBER
	CLAUSE TITLE
	DATE

	52.211-16


	Variation in Quantity (CLINs 1002, 1003, 1004, 1006,  1007 and 1011) (Para. (b) completed as follows: "zero percent",  "zero percent", and all Line Items")
	APR 1984

	52242-15


	Stop-Work Order (CLINs 1002 – 1008 and 1011)

AUG 1989 Alternate 1 (CLINs 1001 and 1009)




	AUG 1989

	52.242-17


	Government Delay of Work (CLINs 1001-1008
and 1011)
	APR 1984

	52.247-30






	F.O.B Origin, Contractor’s Facility (CLINs 1002, 1003 and 1008)
	APR  1984

	52.247-34



	F.O.B. Destination 



	NOV 1991


F.2
GENERAL (JAN 1995) - SSC

All software, hardware, and data ordered under this contract shall be shipped "F.O.B. Origin, Contractor’s Facility” for all continental United States (CONUS) and outside the continental United States (OCONUS) deliveries.  The Contractor shall obtain shipment clearance from the cognizant DCMAO transportation control office for all OCONUS shipments to preclude import/export fees.  The Contractor shall have complete responsibility for shipment of items to the destination, to include all shipping costs, and shall retain responsibility for risk of loss and damage during shipment.  The only exception is orders to destinations for which there is no commercial address.  These orders may be shipped directly to an APO/FPO when approved by the DMS Contracting Officer and included in the order.  An inventory checklist, including a detailed description of all items shipped, shall accompany each delivery.

F.3
DELIVERY SCHEDULE (FEB 1994) - SSC  (CLINs 1001 – 1009 and 1011)

The contract life for all CLINs, except as specified below, shall not exceed 11 years; a two-year basic period and six option years for purchase of all line items.  An additional performance period of 6 months is added at the end of the contract for completion of outstanding orders.  No order will be placed that cannot be completed within this time frame.  

a. CLIN 1001, INTEGRATION SERVICES:  SubCLIN 1001AA is for the basic contract period.  The period of performance is two years beginning 15 working days after contract award.  SubCLINs 0001AB through 0001AG are consecutive options that may be exercised in one year increments.  CLINs 1001 through 3001 are for the 3 year extension period. 

b. CLIN 1002, SOFTWARE:  SubCLIN 0002AA is for the basic contract period.  The period of performance is two years beginning at contract award.  SubCLINs 0002AB through 0002AG are consecutive options that may be exercised in one year increments.  CLINs 1002 through 3002 are for the 3 year extension period. After successful completion of software acceptance testing, the Contractor shall deliver all products no later than 45 calendar days after receipt of a delivery order, unless a later date is specified on the delivery order (or as proposed by the Contractor if a lesser amount of time).  The DMS Contracting Officer (PCO) may order a limited number of products prior to completion of acceptance testing.  Specific delivery requirements will be specified on delivery orders.

c. CLIN 0003, HARDWARE: SubCLIN 0003AA is for the basic contract period.  The period of performance is two years beginning at contract award.  SubCLINs 0003AB through 0003AG are consecutive one year options. CLINs 1003 through 3003 are for the 3 year extension period. After successful completion of initial hardware acceptance testing, the Contractor shall deliver all products no later than 45 calendar days after receipt of a delivery order (or as proposed by the Contractor if a lesser amount of time).  Delivery requirements will be specified on delivery orders.

d. CLIN 0004, SUPPORT SERVICES:  SubCLIN 0004AA is for the basic contract period.  The period of performance is two years beginning at contract award.  SubCLINs 0004AB through 0004AG are consecutive one year options. CLINs 1004 through 3004 are for the 3 year extension period. Ordered services shall begin no later than 30 days after receipt of a delivery order (or as proposed by the Contractor if a lesser amount of time). Specific delivery requirements will be specified on delivery orders.

e. CLIN 1005, SUPPORT SERVICES:  CLINs 1005 through 3005 are for the 3 year extension period. Ordered services shall begin no later than 30 days after receipt of a delivery order (or as proposed by the Contractor if a lesser amount of time). Specific delivery requirements will be specified on delivery orders

f. CLIN 0006, TRAINING:  SubCLIN 0006AA is for the basic contract period.  The period of performance is two years beginning at contract award.  SubCLINs 0006AB through 0006AG are consecutive one year options. CLINs 1006 through 3006 are for the 3 year extension period. Training shall be scheduled as requested on the delivery order. Delivery orders will not require performance with less than 30 days notice. Specific delivery requirements will be specified on delivery orders.

g. CLIN 0007 HARDWARE MAINTENANCE: SubCLIN  0007AA has a performance period of one year.  The performance period begins one year after contract award because the first year is covered by the warranty.  SubCLINs 0007AB through 0007AG are consecutive one year options.  CLINs 1007 through 3007 are for the 3 year extension period. Maintenance shall begin 10 calendar days after receipt of the order.  Specific performance periods will be as specified on delivery orders.  Maintenance shall not begin prior to expiration of the product warranty period.

h. CLIN 0008, DATA:  SubCLIN 0008AA is for NSP data as required by Exhibit A during the basic contract period.  SubCLIN 0008AB is for separately priced data during the basic contract period.  The basic contract period of performance is two years beginning at contract award.  SubCLINs 0008AC, 0008AE, 0008AG, 0008AJ, 0008AL, and 0008AN, are consecutive one-year options for NSP data and will be provided as required for all years of the contract.  CLINs 1008, 3008, and 5008 are for NSP data for the 3 year extension period.  SubCLINs 0008AD, 0008AF, 0008AH, 0008AK, 0008AM, 0008AP are consecutive one-year options for separately priced data.  CLINs 2008, 4008, and 6008 are for separately priced data for the 3 year extension period.  Delivery of data items required under this contract shall be in accordance with individual delivery orders or as specified on the appropriate CDRL.  The DMS SPO may elect to order any of  these products during the life of the contract.

i. CLIN 0009, OTHER DIRECT COST:  SubCLIN 0009AA is for the basic contract period.  The period of performance is two years beginning at contract award.  SubCLINs 0009AB through 0009AG are consecutive one-year options.  CLINs 1009 through 3009 are for the 3 year extension period.  Specific delivery requirement will be specified on delivery orders.

j. CLIN 0010, AWARD FEE is for payment purpose only and will be in effect for the life of the contract.  Payment will be made in accordance with the Award Fee Plan.

k. CLIN 0011, ONE-PASS PARTICIPATION AND PROPOSAL PREPARATION:  SubCLIN 0011AB is for the remainder of Option Period 1.  The period of performance is the effective date of modification P00024 through 30 April 98.  SubCLINs 0011AC through 0011AG are consecutive one year options.  CLINs 1011 through 3011 are for the 3 year extension period. Ordered services shall begin upon receipt of written authorization from the PCO.  Delivery requirements will be specified within individual authorization letters.

F.4
ORDER PROCESSING (FEB 1994) - SSC  (CLINs 1002-1009)

a. Upon receipt of an order, the Contractor shall review the order for accuracy, ensure appropriate order processing number has been assigned, verify compliance with the terms and conditions of the contract, and shall:

(1) mail written notification within 15 calendar days after receipt of an order to the issuing CO, to the requesting activity identified on the delivery order, and to the DMS CO, that the order is being processed and will be shipped in accordance with the Government's required delivery date as specified in Block 10 of the Standard Form 1449 (or non-DOD Agency equivalent); or

(2) mail written notification within 15 calendar days after receipt of an order to the issuing CO, to the requesting activity identified on the delivery order, and to the DMS CO, that the order requires modification due to:

a) the Contractor's inability to deliver the required products or services in accordance with the Government's required date where delivery or start date specified in the order form is sooner than contractually required.  Such notification shall be informational in nature only and shall not be construed as a waiver by the Government of any schedule, rights, or remedy; or

b) errors made by the issuing CO in the preparation of the order form (e.g., incorrect system configuration, absence of an authorized signature on the Standard Form 1449 or non-DOD Agency equivalent, ordering of not separately priced (NSP) line items from the contract).

(3) Written notification shall include, as a minimum, the following:

a) contract number;

b) order number;

c) date of Contractor's receipt of the order;

d) date of Contractor's notification;

e) a complete list of all deficiencies which require modification of the order; and

f) a statement in the body of the written notification which states "Your delivery order is hereby suspended awaiting receipt of the correction."

(4) If an order requires correction due to the Contractor's inability to deliver the required products or services in accordance with the Government's desired delivery or start date, the written notification shall, include as a minimum, the information in paragraph (3) above and the following:

a) the Contractor's alternate delivery date or start date (to include date, month, and year); and

b) a statement in the body of the written notification which states "If the alternate delivery (or start) date is not acceptable to the requesting activity, the Government may cancel the delivery order and may procure the products or services elsewhere."  If the order is being canceled, a Standard Form 30 will be issued to the Contractor within 10 calendar days of receipt of the notification.

b. In the event neither of the notices described under F.4a (1) and (2) is provided, that order shall be deemed to be processed and accepted with delivery due no later than the 45th calendar day for products and start date no later than the 30th calendar day for services, after receipt of the order by the Contractor, unless otherwise specified on the delivery order.

c. Government-Wide Credit Card (GWCC) Orders.  Upon receipt of a product order (CLINs 1002, 1003, and/or 1008 only) using the GWCC, the contractor shall ensure the completeness and accuracy of the information provided in accordance with Section J, Attachment 12, GWCC Ordering Procedures.  Electronic orders shall be accepted within one business (1) day of receipt of a valid order and shipped in accordance with section F.3.

d. The terms and conditions of Section F.4.a apply to GWCC purchases except that:

(1) The contractor is responsible for assigning a delivery order number (less than 25 characters) to each order.

(2) The contractor shall provide GWCC order data for orders received during the reporting period (to include all data fields provided by the customer to the contractor) in accordance with Section J, Attachment 12 on a monthly basis.  The contractor shall submit to the Government all order information presented by the ordering Service/Agency in soft copy format (preferably Microsoft Excel, however Microsoft Access is acceptable).  The contractor shall also report non-activity of GWCC orders, if applicable, during the monthly reporting cycle.  All reports should be submitted electronically not later than the second working day of the following month to cms.admin@gunter.af.mil 
F.5
NOTICE REGARDING LATE DELIVERY (FEB 1994) - SSC

The Government reserves the right to delay any scheduled delivery for up to 30 calendar days, or longer as mutually agreed upon, at no additional cost to the Government, provided that the Contractor is notified in writing at least 10 calendar days prior to the original scheduled delivery date.


